



20 diena Mojau
 Mieta tamsta
 Vodu tīnot afe
 lutenjios dajktus
 tūru sufermā
 Krievā dajktu ale
 loniu dajktu kat dā mās
 ir nīejālejštum taj mīstjūn
 butu ir partem

Ģeodni Luvisreij' lomu

niecdaun Urā F. 1. m. Urā 11. x. 8 p.

lomu 2 Dajles bonkas det gienjmo

1 armonika

1 motenja

1 wjuzerka

2 benjagus

2 kiedu motenjaus

2 spilksas sidabrinjas

1 Arajnikuti sidabrinj

taš' Ant tiek mūsu buwo

jo tšik sumas F. 1. 11/8 piena Otruba kur grājina
niepirokau pertaš' kat pizicaušis 7/6. ant wieno

grajaus ir gaita page

Sutoni Halbejimu
prarijau Sono Atrarij
Ar bus gievaj ir mar
patja va dauceu jrim
liejt galit nupirkt
Sugovonje Jonas

Mykno

Estimate from M. CALNAN & SON, BUILDERS AND CONTRACTORS,

242, COMMERCIAL ROAD, E.

To Rev Salmontas

For Work to be done at The Lithuanian R.C. Church
(corner of Christian St., Cable St. E.)

March 2nd 1904

Externally.

Strip the whole of slating to roofs (not boards) and relay same with zinc nails making good with any new slates required. Redress lead gutters under slating & repair same & rewedged & point cover flashings. Supply & fix 5 lb lead apron flashing to gutter next railway & wedge & point same. Hack out broken glass to skylights & glaze with $\frac{1}{4}$ " rough plate & $\frac{1}{8}$ " hartleys rolled as at present. Brush down skylights hack out & run new putties & paint 2 oils. Rerun all cement fillets where required. Clear all rubbish from roofs & leave clean at completion.

Internally Church

Strip paper from ceiling & walls, chaircolle & distemper ceilings & principals cover walls with thin coat of plaster & joint same to resemble brickwork paint lower portion of walls to a height of five feet, four coats of good oil colour & twice distemper upper portion.

We will undertake to carry

out the foregoing work to your
entire satisfaction for the sum of
Sixty two pounds (£62.0.0.)

If the walls are rendered in portland
cement & sand & trowelled to a
smooth face instead of rendering
with a thin coat of plaster the extra
cost will be Seventeen pounds nineteen
shillings (£17.19.0.)

To provide $4\frac{1}{2} \times 3$ " & lay flat on
stone paving as joists over church
floors & cover with 9×1 " prepared
flooring will cost the sum of Twenty
six pounds fifteen shillings (£26.15.0.)

Waiting your esteemed commands
which shall receive our prompt & careful
attention

We are

Yours Obediently

J. P. McAlman & Son

J. P.

167/16

X

Rev^d Salmones.

Dr. to M. CALNAN & SON,
Builders, Contractors, & Sanitary Engineers,
242, COMMERCIAL ROAD, EAST.

ESTABLISHED 1837.

SPECIALISTS IN DRAINAGE AND SANITARY IMPROVEMENTS.

1904

March 2	The Lithuanian R.C. Church, Christian St. Cable St. E.	To Amount as per Estimate of this date, for Repairs etc.	62 . .
		To do do do for Rendering walls in Cement & sand - mortar	
		To Amount as per Estimate for laying on new Water service.	1 10 .
		To Amount as per Estimate for preparing & hanging new Skylights & Fittings complete.	4 10 .
24		To cutting out defective Rain Water Pipe East side, cleaning out drain & providing & fixing one new length of 4" Rain Water Pipe, & unstopping Rain Water Pipes. Plumber's time & Material.	15 .
29		To Amount as per Verbal Estimate for Match Lining Culvert.	2 10 .

continued £ 89 5 .

1904

continued.

89 4 .

March 29

To blocking out
Two Niche in wall with
quastering & lathing same,
Carpenter's time 4

Material.

7 6

To repairing Mt
Tap, Plumber's time,

1 6

To fixing new
Wood fillib to Roof Boarding
inside. Carpenter's time
& Material.

5 .

To fixing new
fine Flashing to back part
of Skylight.

Plumber's time 4

10 .

Material.

To repairing fine
Cover, & painting same to
top of old Ventilators in
center of Roofs.

Plumber's time 4

7 6

Material.

To making &
fixing lead slate to
stone Pipe hole in Roofs.

Plumber's time

2 6

& Material.

To fixing new lead
Flashing to arch of Railway.

Plumber's time 4

8 6

Material.

91 7 6

21 .

By Cash on Account.

70 7 6

ESTD 1837.

M. CALNAN & SON.
Builders & Decorators.
SANITARY & GENERAL PLUMBERS.
TELEPHONE NO 6227, AVENUE.

OFFICE & WORKS,

242, Commercial Road, E.

London Sept^r 1st 1904

Rev^d Dear Sir,

We beg to enclose your Account which we trust you will find in order. we shall be glad if you will favour us with another payment on Account, as although the greater part of the work was completed on March 25th last, we have only received £24. on Account.

We will write you in the course of a post or two in the height.

We remain

Yours faithfully

M. Calnan & Son,

W.F.S.

Rev^d Talmontas.